| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 601 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 160, 426. 65 RQUTE : | NST SPECI AL
CALL CRDER : 601 CONTRACT ID : M-25117-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 08/17/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDCLPH, J.H & CO $ 114, 284. 25 100. 0000%
2 35-1139301 E & B PAVING |NC $ 142, 461. 75 124. 6556%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 149, 960. 00 131. 2166%
| (1) 35-0626844 | (2) 35-1139301 | (3) 35-2040801
| RUDOLPH, J.H & CO |E & B PAVING |NC. | GOHVANN ASPHALT & CONSTR , |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 4.000 MS | 900. 00000 3600. 00| 1400. 00000 5600. 00| 1200. 00000 4800. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP| 5300. 00000 5300. 00| 8700. 00000 8700. 00| 7500. 00000 7500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 305- 05204 100.000 My | 120. 00000 12000. 00| 125. 00000 12500. 00| 100. 00000 10000. 00
HVA FOR PATCHI NG | | [
0004 402- 05498 2400.000 My | 36. 00000 86400. 00| 45. 00000 108000. 00| 47.70000 114480. 00
HVA FOR PARKI NG AREA | |
0005 406- 05520 8.000 My | 175. 00000 1400. 00| 205. 00000 1640. 00| 190. 00000 1520. 00
ASPHALT FOR TACK COAT | | |
0006 801- 06640 10. 000 EACH| 131. 25000 1312. 50| 125. 00000 1250. 00| 50. 00000 500. 00
CONSTRUCTI ON SI GN, A | | |
0007 801- 06775 LUMP| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | | |
0008 808- 06713 5825.000 m | 0. 39000 2271. 75| 0. 39000 2271. 75| 0. 80000 4660. 00
LI NE, PAINT, SOLID, WA TE, 100 mm | |
SECTI ON TOTALS | $ 114, 284. 25| $ 142, 461. 75| $ 149, 960. 00
------------------------------------------ T ey

CONTRACT TOTALS | $ 114, 284. 25| $ 142, 461. 75| $ 149, 960. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 611 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 110, 045. 00 ROQUTE : VAR QUS
CALL ORDER . 611 CONTRACT ID : M-25122-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 07/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 23-2332783 DEANGELO BROTHERS, | NC. $ 95, 535. 38 100. 0000%
2  35-1944148 DALTONS, | NC. $ 99, 268. 83 103. 9079%
3 52- 2166771 CHEM - TROL CHEM CAL CO $ 126, 970. 08 132. 9037%
| (1) 23-2332783 | (2) 35-1944148 | (3) 52-2166771
| DEANGELO BROTHERS, | NC. | DALTONS, | NC. | CHEM - TROL CHEM CAL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 HERBI Cl DE TREATMENT
[ I |
0001 110-01001 LUVP| 2000. 00000 2000. 00| 1861. 83000 1861. 83| 1500. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 624-92647 1233.000 ha | 75. 86000 93535. 38| 79. 00000 97407. 00| 101. 76000 125470. 08
HERBI Cl DE TREATMENT | | [
SECTI ON TOTALS | $ 95, 535. 38| $ 99, 268. 83| $ 126, 970. 08
------------------------------------------ Hre o e m e e e e e e e e e et m e e e e e e e e e o e e e e e e e e e e e e e e e eeoeeeeao
CONTRACT TOTALS | $ 95, 535. 38| $ 99, 268. 83| $ 126, 970. 08




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 621 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 79, 475. 78 ROUTE : 24
CALL ORDER . 621 CONTRACT ID : M-25196-A COUNTI ES : CASS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 05/25/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 58, 003. 40 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO $ 59, 165. 77 102. 0039%
3 35-1325036 DEI CHVAN EXCAVATI NG CO $ 71, 971. 06 124. 0807%
4 35-1058755 BAKER & SCHULTZ, | NC. $ 75, 044. 50 129. 3794%
5  35-1386990 I SOM JACK CONSTRUCTI ON CO $ 79, 859. 55 137. 6808%
6 35-1817574 YARDBERRY LANDSCAPE $ 80, 730. 62 139. 1825%
7 35-1991044 JOHNSON COVPANY, | NC. $ 87,071. 63 150. 1147%
8  35-1523985 WRTZ & YATES, |NC. $ 120, 195.02 207. 2206%
| (1) 35-1817530 | (2) 35-1339168 | (3) 35-1325036
| Pl ONEER ASSOCI ATES, | NC. | LAPCRTE CONSTRUCTI ON' CO | DEI CHVAN EXCAVATI NG CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001  SMALL STRUCTURE CLEAN AND REPAI R
I I |
0001 105- 06790 3.000 MS | 2560. 00000 7680. 00| 2192. 50000 6577. 50 1732. 50000 5197. 50
FIELD OFFI CE, 27.9 n® | | |
0002 105- 06845 LUNVP] 1250. 00000 1250. 00| 294. 22000 294. 22| 2310. 00000 2310. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP] 4200. 00000 4200. 00| 6932. 63000 6932. 63| 8662. 50000 8662. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 96133 11.000 m | 70. 00000 770. 00| 56. 71000 623. 81| 256. 31000 2819. 41
Pl PE, REMOVE | | |
0006 203- 02020 7.000 n8 | 30. 00000 210. 00| 28. 76000 201. 32| 149. 85000 1048. 95
EXCAVATI ON, UNCLASSI FI ED | | |
0007 205- 02232 9.000 n8 | 45. 00000 405. 00| 596. 44000 5367. 96 94. 41000 849. 69

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |
0008 205- 02234 1.000 EACH 100. 00000 100. 00| 100. 00000 100. 00| 110. 00000 110. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0009 213-52830 4.500 n8 | 425. 00000 1912. 50| 85. 84000 386. 28| 187. 93000 845. 69
FLOMBLE MORTAR | |

0010 303-52308 2.500 My | 70. 85000 177. 13| 100. 70000 251. 75| 195. 88000 489. 70
COVPACTED AGGREGATE, O, 53 | | |

0011 406- 05521 20.000 n2 | 24. 00000 480. 00| 5. 00000 100. 00| 26. 40000 528. 00
ASPHALT FOR TACK COAT | | |

0012 601- 02636 27.040 m | 52. 00000 1406. 08| 59. 75000 1615. 64| 57. 20000 1546. 69

GUARDRAI L, W BEAM NESTED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 621 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 79, 475. 78 ROUTE : 24
CALL ORDER . 621 CONTRACT ID : M-25196-A COUNTI ES : CASS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1817530 | (2) 35-1339168 | (3) 35-1325036
| Pl ONEER ASSOCI ATES, | NC. | LAPORTE CONSTRUCTI ON QO | DEI CHVAN EXCAVATI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 601- 06037 4.000 EACH 550. 00000 2200. 00| 610. 00000 2440. 00| 605. 00000 2420. 00
GUARDRAI L END TREATMENT, | | |
0014 601-99105 291.465 m | 32. 00000 9326. 88| 33. 00000 9618. 35| 35. 20000 10259. 57
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0015 610- 05527 13.000 My | 285. 00000 3705. 00| 153. 90000 2000. 70| 313. 50000 4075. 50
HVA FOR APPROACHES | | |
0016 621-01004 1.000 EACH 350. 00000 350. 00| 200. 00000 200. 00| 220. 00000 220. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0017 621- 06559 20.000 n2 | 9. 15000 183. 00| 9. 65000 193. 00| 10. 62000 212. 40
MULCHED SEEDI NG R | | |
0018 702-51863 72.000 EACH 11. 00000 792. 00| 9. 14000 658. 08| 12. 71000 915. 12
FI ELD DRI LLED HOLE | N CONCRETE | | |
0019 702-90915 8.300 nB8 | 885. 00000 7345. 50| 750. 59000 6229. 90| 1022. 18000 8484. 09
CONCRETE, A | | |
0020 703-51030 550.000 kg | 1. 30000 715. 00| 2. 86000 1573. 00| 1. 50000 825. 00
REI NFORCI NG STEEL | |
0021 715- 06504 13.000 m | 175. 00000 2275. 00| 100. 43000 1305. 59| 232. 85000 3027. 05
PIPE, RCP, |1, DO.3=50, 375 mm | [ [
0022 802-05701 4.500 m | 59. 00000 265. 50| 29. 67000 133. 52| 35. 69000 160. 61
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0023 802- 76025 0.360 n2 | 236. 00000 84. 96| 161. 36000 58. 09| 366. 14000 131.81
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0024 802- 76035 0.810 n2 | 295. 00000 238. 95| 174. 75000 141. 55| 236. 78000 191. 79
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 6 |

0025 808- 06713 10.000 m | 29. 00000 290. 00| 2. 58000 25. 80| 21. 95000 219. 50
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0026 808- 06714 12.000 m | 29. 00000 348. 00| 2. 58000 30. 96| 21. 95000 263. 40
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0027 202-51328 LUMP| 2000. 00000 2000. 00| 2267. 38000 2267. 38| 2042. 89000 2042. 89
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 13 | | |
0028 201-52370 LUMP| 485. 00000 485. 00| 370. 53000 370. 53 2140. 79000 2140. 79
CLEARI NG RI GHT OF WAY , STR NO 13 | |
0029 203- 02000 6.000 n8 | 47. 75000 286. 50| 33. 55000 201. 30| 195. 72000 1174. 32
EXCAVATI ON,  COVMMON | | |
0030 601- 01839 1.000 EACH 1650. 00000 1650. 00| 1705. 00000 1705. 00| 1815. 00000 1815. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

02/ 20/ 01
621 -3

ENG NEER S ESTI MATE: $ 79, 475. 78 ROUTE : 24
CALL ORDER . 621 CONTRACT ID : M-25196-A COUNTI ES : CASS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1817530 | (2) 35-1339168 | (3) 35-1325036
| Pl ONEER ASSOCI ATES, | NC. | LAPORTE CONSTRUCTI ON QO | DEI CHVAN EXCAVATI NG CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0031 601-01846 1.000 EACH 1650. 00000 1650. 00| 1705. 00000 1705. 00| 1815. 00000 1815. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 | | |
0032 603- 06040 7.000 m | 59. 00000 413. 00| 77.86000 545. 02| 77. 39000 541. 73
FENCE, FARM FIELD, 1190 nm | |
0033 616- 02320 21.000 n2 | 5. 20000 109. 20| 6. 49000 136. 29| 34. 43000 723. 03
GEOTEXTI LES | | |
0034 616- 06405 12.000 My | 31. 60000 379. 20| 26. 55000 318. 60| 76. 22000 914. 64
RI PRAP, REVETNMENT | | |
0035 801- 04308 10. 000 EACH 139. 00000 1390. 00] 116. 00000 1160. 00| 160. 55000 1605. 50
ROAD CLOSURE SI GN ASSEMBLY | |
0036 801- 06605 8.000 EACH 48. 00000 384. 00| 68. 00000 544. 00| 55. 44000 443. 52
BARRI CADE, |11A | | |
0037 801- 06606 8.000 EACH 57. 00000 456. 00| 85. 00000 680. 00| 65. 84000 526. 72
BARRI CADE, |11B | | [
0038 801- 06625 15. 000 EACH 66. 00000 990. 00| 49. 00000 735. 00| 76. 23000 1143. 45
DETOUR ROUTE MARKER ASSEMBLY | |
0039 801- 06640 22.000 EACH 50. 00000 1100. 00] 79. 00000 1738. 00| 57. 75000 1270. 50
CONSTRUCTI ON SI GN, A | | |
SECTI ON TOTALS | $ 58, 003. 40| $ 59, 165. 77| 71,971. 06
______________________________________________________________________ e
CONTRACT TOTALS | $ 58, 003. 40| $ 59, 165. 77| 71,971. 06




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 621 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 79, 475. 78 ROUTE : 24
CALL ORDER . 621 CONTRACT ID : M-25196-A COUNTI ES : CASS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1058755 | (5) 35-1386990 | (6) 35-1817574
| BAKER & SCHULTZ, | NC. | 1'SOM  JACK CONSTRUCTI ON CO | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE CLEAN AND REPAI R
I I |
0001 105-06790 3.000 MXS | 1400. 00000 4200. 00| 1500. 00000 4500. 00| 1800. 00000 5400. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 2530. 00000 2530. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 3700. 00000 3700. 00| 8500. 00000 8500. 00| 3800. 00000 3800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-96133 11.000 m | 120. 00000 1320. 00| 50. 00000 550. 00| 55. 00000 605. 00
Pl PE, REMOVE | | [
0006 203- 02020 7.000 nB8 | 12. 00000 84. 00| 96. 00000 672. 00| 100. 00000 700. 00
EXCAVATI ON,  UNCLASSI FI ED | | [
0007 205-02232 9.000 nB8 | 50. 00000 450. 00| 100. 00000 900. 00| 200. 00000 1800. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |
0008 205-02234 1.000 EACH 105. 00000 105. 00] 375. 00000 375. 00| 125. 00000 125. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON [ | [
0009 213-52830 4.500 nB | 140. 00000 630. 00| 300. 00000 1350. 00| 350. 00000 1575. 00
FLOMBLE MORTAR | | [
0010 303-52308 2.500 M | 50. 00000 125. 00| 90. 00000 225. 00| 300. 00000 750. 00
COVPACTED AGGREGATE, O 53 | | [
0011 406- 05521 20.000 n2 | 26. 40000 528. 00| 9. 00000 180. 00| 20. 00000 400. 00
ASPHALT FOR TACK COAT | | [
0012 601- 02636 27.040 m | 42. 00000 1135. 68| 48. 00000 1297. 92| 48. 00000 1297. 92
GUARDRAI L, W BEAM NESTED | | |
0013 601- 06037 4.000 EACH 605. 00000 2420. 00| 700. 00000 2800. 00| 680. 00000 2720. 00
GUARDRAI L END TREATMENT, | | | [
0014 601-99105 291.465 m | 33. 60000 9793. 22| 35. 00000 10201. 28| 40. 00000 11658. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0015 610- 05527 13.000 My | 315. 00000 4095. 00| 500. 00000 6500. 00| 130. 00000 1690. 00
HVA FOR APPROACHES | | |
0016 621-01004 1.000 EACH 210. 00000 210. 00| 900. 00000 900. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0017 621- 06559 20.000 n2 | 10. 15000 203. 00| 35. 00000 700. 00| 10. 00000 200. 00
MULCHED SEEDI NG R | | |
0018 702-51863 72.000 EACH 10. 00000 720. 00| 10. 00000 720. 00| 20. 00000 1440. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0019 702-90915 8.300 nB8 | 660. 00000 5478. 00| 1325. 00000 10997. 50| 1700. 00000 14110. 00

CONCRETE, A [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 621 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 79, 475. 78 ROUTE : 24
CALL ORDER . 621 CONTRACT ID : M-25196-A COUNTI ES : CASS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1058755 | (5) 35-1386990 | (6) 35-1817574
| BAKER & SCHULTZ, | NC. | 1'SOM  JACK CONSTRUCTI ON CO | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 703-51030 550. 000 kg | 1. 80000 990. 00| 6. 50000 3575. 00| 3. 00000 1650. 00
REI NFORCI NG STEEL | |
0021 715- 06504 13.000 m | 170. 00000 2210. 00| 205. 00000 2665. 00| 250. 00000 3250. 00
PIPE, RCP, |1, DO.3=50, 375 mm [ [ [
0022 802-05701 4.500 m | 48. 30000 217. 35| 53. 00000 238. 50| 60. 00000 270. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0023 802- 76025 0.360 n2 | 235. 00000 84. 60 240. 00000 86. 40| 270. 00000 97. 20
I

I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |
|
I

0024 802- 76035 0.810 n2 | 170. 00000 137.70 195. 00000 157. 95| 190. 00000 153. 90
SIGN, SHEET, ENCAPSULATED LENS W TH [ [
LEGEND 2. 54 nm THI CKNESS | | I

0025 808-06713 10.000 m | 30. 50000 305. 00| 12. 00000 120. 00| 35. 00000 350. 00
LI NE, PAINT, SOLID, WA TE, 100 mm | | [

0026 808-06714 12.000 m | 30. 50000 366. 00| 12. 00000 144. 00| 35. 00000 420. 00
LI NE, PAINT, SOLID, YELLOW 100 mm | | [

0027 202-51328 LUMP|  22575. 00000 22575. 00| 7500. 00000 7500. 00| 9000. 00000 9000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 13 [ [ |

0028 201-52370 LUWP| 1500. 00000 1500. 00| 1100. 00000 1100. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WAY , STR NO 13 | |

0029 203- 02000 6.000 n8 | 50. 00000 300. 00| 100. 00000 600. 00| 100. 00000 600. 00
EXCAVATI ON,  COMVON | | [

0030 601- 01839 1.000 EACH| 1600. 00000 1600. 00| 1750. 00000 1750. 00| 1898. 00000 1898. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |

0031 601- 01846 1.000 EACH 1600. 00000 1600. 00| 1750. 00000 1750. 00| 1898. 00000 1898. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |

0032 603- 06040 7.000 m | 70. 35000 492. 45| 45. 00000 315. 00| 77. 00000 539. 00
FENCE, FARM FI ELD, 1190 mm | |

0033 616- 02320 21.000 n2 | 2. 50000 52. 50| 7. 00000 147. 00| 4. 00000 84. 00
GEOTEXTI LES | | |

0034 616- 06405 12.000 My | 30. 00000 360. 00| 49. 00000 588. 00| 45, 00000 540. 00
R PRAP, REVETMENT | | [

0035 801- 04308 10. 000 EACH| 146. 00000 1460. 00| 150. 00000 1500. 00| 159. 00000 1590. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0036 801- 06605 8.000 EACH| 51. 00000 408. 00| 70. 00000 560. 00| 56. 00000 448. 00
BARRI CADE, |11A | |

0037 801- 06606 8.000 EACH| 60. 00000 480. 00| 66. 00000 528. 00| 65. 00000 520. 00

BARRI CADE, |11B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/20/01
PACGE : 621 -6

ENG NEER S ESTI MATE: $ 79, 475. 78 ROUTE : 24
CALL ORDER . 621 CONTRACT ID : M-25196-A COUNTI ES : CASS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1058755 | (5) 35-1386990 | (6) 35-1817574
| BAKER & SCHULTZ, | NC. | 1'SOM  JACK CONSTRUCTI ON CO | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 801- 06625 15.000 EACH 69. 00000 1035. 00| 78. 00000 1170. 00| 75. 00000 1125. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0039 801- 06640 22.000 EACH 52. 00000 1144. 00| 68. 00000 1496. 00| 58. 00000 1276. 00
CONSTRUCTI ON SI GN, A | | [
SECTI ON TOTALS | $ 75, 044. 50| $ 79, 859. 55| $ 80, 730. 62
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao
CONTRACT TOTALS | $ 75, 044. 50| $ 79, 859. 55| $ 80, 730. 62




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 621 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 79, 475. 78 ROUTE : 24
CALL ORDER . 621 CONTRACT ID : M-25196-A COUNTI ES : CASS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1991044 | (8) 35-1523985 [
| JOHNSON COVPANY, | NC. | WRTZ & YATES, |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE CLEAN AND REPAI R
I I |
0001 105-06790 3.000 MXS | 1400. 00000 4200. 00| 1200. 00000 3600. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 7000. 00000 7000. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 6000. 00000 6000. 00| 10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-96133 11.000 m | 250. 00000 2750. 00| 130. 00000 1430. 00
Pl PE, REMOVE | | [
0006 203- 02020 7.000 nB8 | 116. 00000 812. 00| 67. 86000 475. 02
EXCAVATI ON,  UNCLASSI FI ED | | [
0007 205- 02232 9.000 nB8 | 150. 00000 1350. 00| 133. 00000 1197. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |
0008 205- 02234 1. 000 EACH 92. 50000 92. 50| 500. 00000 500. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON [ | [
0009 213-52830 4.500 n8 | 300. 00000 1350. 00| 226. 00000 1017. 00
FLOMBLE MORTAR | | [
0010 303-52308 2.500 MW | 300. 00000 750. 00| 44, 00000 110. 00
COVPACTED AGGREGATE, O 53 | | [
0011 406- 05521 20.000 n2 | 5. 00000 100. 00| 7. 00000 140. 00
ASPHALT FOR TACK COAT | | [
0012 601- 02636 27.040 m | 65. 00000 1757. 60| 44. 80000 1211. 40
GUARDRAI L, W BEAM NESTED | | |
0013 601- 06037 4.000 EACH 670. 00000 2680. 00| 700. 00000 2800. 00|
GUARDRAI L END TREATMENT, | | | [
0014 601-99105 291.465 m | 35. 00000 10201. 28| 36. 00000 10492. 74|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0015 610- 05527 13.000 My | 425. 00000 5525. 00| 500. 00000 6500. 00|
HVA FOR APPROACHES | | |
0016 621-01004 1. 000 EACH 600. 00000 600. 00| 400. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0017 621- 06559 20.000 n2 | 5. 00000 100. 00| 50. 00000 1000. 00
MULCHED SEEDI NG R | | |
0018 702-51863 72.000 EACH 30. 00000 2160. 00| 9. 00000 648. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0019 702-90915 8.300 nB | 1800. 00000 14940. 00| 1590. 00000 13197. 00

CONCRETE, A [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 621 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 79, 475. 78 ROUTE : 24
CALL ORDER . 621 CONTRACT ID : M-25196-A COUNTI ES : CASS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1991044 | (8) 35-1523985 [
| JOHNSON COVPANY, | NC. | WRTZ & YATES, |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 703-51030 550.000 kg | 5. 05000 2777. 50| 8. 81000 4845. 50|
REI NFORCI NG STEEL | |
0021 715-06504 13.000 m | 300. 00000 3900. 00| 200. 00000 2600. 00|
PIPE, RCP, |1, DO.3=50, 375 mm [ [ [
0022 802-05701 4,500 m | 35. 00000 157. 50| 51. 50000 231. 75|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0023 802- 76025 0.360 n2 | 325. 00000 117. 00| 260. 00000 93. 60|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [
0024 802- 76035 0.810 n2 | 225. 00000 182. 25| 200. 00000 162. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0025 808-06713 10.000 m | 31. 00000 310. 00| 35. 00000 350. 00|
LINE, PAINT, SOLID, WHI TE, 100 mm | | |
0026 808-06714 12.000 m | 14. 00000 168. 00| 35. 00000 420. 00|
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0027 202-51328 LUWP| 5900. 00000 5900. 00| 23500. 00000 23500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | | [
STR. NO. 13 [ [ |
0028 201-52370 LUVP| 1. 00000 1. 00| 15500. 00000 15500. 00|
CLEAR NG RI GHT OF WAY , STR NO 13 | | [
0029 203- 02000 6.000 nB | 80. 00000 480. 00| 133. 00000 798. 00|
EXCAVATI ON, COVVON | | [
0030 601-01839 1.000 EACH 2100. 00000 2100. 00| 1680. 00000 1680. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |
0031 601-01846 1.000 EACH 2100. 00000 2100. 00| 1680. 00000 1680. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0032 603- 06040 7.000 m | 75. 00000 525. 00| 120. 00000 840. 00|
FENCE, FARM FIELD, 1190 nm | | |
0033 616- 02320 21.000 n2 | 10. 00000 210. 00| 23. 81000 500. 01]
GEOTEXTI LES | | |
0034 616- 06405 12.000 My | 50. 00000 600. 00| 33. 00000 396. 00|
R PRAP, REVETMENT | | [
0035 801- 04308 10. 000 EACH 175. 00000 1750. 00| 250. 00000 2500. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0036 801- 06605 8.000 EACH 75. 00000 600. 00| 100. 00000 800. 00|
BARRI CADE, |11A | | |
0037 801- 06606 8.000 EACH 75. 00000 600. 00| 110. 00000 880. 00|
BARRI CADE, |111B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 621 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 79, 475. 78 ROUTE : 24
CALL ORDER . 621 CONTRACT ID : M-25196-A COUNTI ES : CASS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1991044 | (8) 35-1523985 [
| JOHNSON COVPANY, | NC. | WRTZ & YATES, |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0038 801- 06625 15.000 EACH 75. 00000 1125. 00| 100. 00000 1500. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0039 801- 06640 22.000 EACH 50. 00000 1100. 00| 100. 00000 2200. 00|
CONSTRUCTI ON SI GN, A | | [
SECTI ON TOTALS | $ 87, 071. 63| $  120,195.02|
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e -

$ 87, 071. 63|

$ 120, 195.02|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 20/ 01
PAGE : 623 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 31, 038. 66 ROUTE : 421
CALL ORDER : 623 CONTRACT ID : M -25361-B COUNTI ES : CLI NTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 05/15/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-2064912 B & P CONSTRUCTI ON $ 18, 757. 62 100. 0000%
2 35-1526557 M DVEST MOLE, | NC. $ 27, 060. 00 144. 2613%
3 35-1542461 SWEENEY CONSTRUCTI ON CORPCRATI ON $ 28, 210. 00 150. 3922%
| (1) 35-2064912 | (2) 35-1526557 | (3) 35-1542461
| B & P OONSTRUCTI ON | M DWEST MOLE, | NC. | SWEENEY CONSTRUCTI ON CORPORA
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 Pl PE LI NI NG
| [ |
0001 110- 01001 LUMP| 2053. 46000 2053. 46| 2000. 00000 2000. 00| 1400. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 616- 06405 12.000 My | 30. 00000 360. 00| 70. 00000 840. 00| 68. 00000 816. 00
Rl PRAP, REVETMENT [ |
0003 715-96914 20.400 m | 690. 40000 14084. 16| 1150. 00000 23460. 00| 1235. 00000 25194. 00
Pl PE, POLYETHYLENE LI NER, 1050 mm | |
0004 801- 06640 6.000 EACH 75. 00000 450. 00| 85. 00000 510. 00| 100. 00000 600. 00
CONSTRUCTI ON SIGN, A | |
0005 801-06775 LUVP| 1810. 00000 1810. 00| 250. 00000 250. 00| 200. 00000 200. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 18, 757. 62| $ 27, 060. 00| $ 28, 210. 00
CONTRACT TOTALS | $ 18, 757. 62| $ 27, 060. 00| $ 28, 210. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 627 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 138, 000. 00 ROUTE : |-64
CALL ORDER . 627 CONTRACT ID : M-25373-B COUNTI ES : VAR QUS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME 50 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1606893 a0 INC $ 139, 000.00 100. 0000%
2 35-1991044 JOHNSON COVPANY, | NC. $ 144, 000. 00 103. 5971%
3 31-1489217 CUSTOM MOW NG $ 180, 000. 00 129. 4964%
| (1) 35-1606893 | (2) 35-1991044 | (3) 31-1489217
| OLCO, I NC. | JOHNSCN COVPANY, | NC. | CUSTOM MOW NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROADSI DE MOW NG
I I |
0001 623- 04884 1.000 CYCL|  45000.00000 45000. 00|  60000. 00000 60000. 00|  50000. 00000 50000. 00
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  75000. 00000 75000. 00|  50000. 00000 50000. 00|  80000. 00000 80000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL|  19000. 00000 19000. 00|  34000. 00000 34000.00|  50000. 00000 50000. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 139, 000. 00| $ 144, 000. 00| $ 180, 000. 00
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 139, 000. 00| $ 144, 000. 00| $ 180, 000. 00




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 631
LETTI NG DATE : 02/13/01 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

M -25450- A
SEYMOUR DI STRI CT
06/29/01 COVPLETI ON DATE

ROUTE :
COUNTI ES

PROJECT( S)

VARl QUS
VAR QUS

DATE : 02/20/01
PAGE : 631 -1

CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDOR NO / NAMVE
1 35-1038926 TOMSEND TREE SERVI CE CO
2 23-2332783 DEANGELO BROTHERS, | NC.

61, 011. 40
77,558. 87

100. 0000%
127.1219%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 20/ 01
PAGE : 641 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 31, 529. 00 ROUTE : 64
CALL ORDER : 641 CONTRACT ID : M -25453-A COUNTI ES : CRAWFORD FLOYD
LETTI NG DATE : 02/13/01 10:00 AM DI STRICT : SEYMOUR DI STRI CT HARRI SON
CONTRACT TIME : 50 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-2045735 J & M CONTRACTI NG, | NC. $ 31, 100. 00 100. 0000%
2 31-1489217 CUSTOM MOW NG $ 33, 000. 00 106. 1093%
3  35-1636776 LI NKEL COVPANY $ 48, 000. 00 154. 3408%
4 35-1991044 JOHNSON COVPANY, | NC. $ 68, 000. 00 218. 6495%
5  35-1606893 a0, INC. $ 70, 000. 00 225. 0803%
| (1) 35-2045735 | (2) 31-1489217 | (3) 35-1636776
| 3 & M CONTRACTI NG | NC. | CUSTOM MOW NG | LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e T
SECTI ON 0001  ROADSI DE MAI NTENANCE, MOW NG
| [ |
0001 623-04884 1.000 cCyQ| 15000. 00000 15000. 00| 12000. 00000 12000. 00| 19000. 00000 19000. 00
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 cCyQ| 12000. 00000 12000. 00| 18000. 00000 18000. 00|  24000. 00000 24000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 cCvc| 4100. 00000 4100. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MOA NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 31, 100. 00| $ 33, 000. 00| $ 48, 000. 00
------------------------------------------ T T T
CONTRACT TOTALS | $ 31, 100. 00| $ 33, 000. 00| $ 48, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/20/01
PACGE : 641 -2

ENG NEER S ESTI MATE: $ 31, 529. 00 ROUTE : 64
CALL ORDER : 641 CONTRACT ID : M -25453-A COUNTI ES : CRAWFORD FLOYD
LETTI NG DATE : 02/13/01 10:00 AM DI STRICT : SEYMOUR DI STRI CT HARRI SON
SET- ASI DE :
| (4) 35-1991044 | (5) 35-1606893 |
| JOHNSON COMPANY, | NC. | OLCO, I NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  RQADSI DE MAI NTENANCE, MOW NG
| [ |
0001 623-04884 1.000 CYCL|  20000. 00000 20000.00]  24000. 00000 24000. 00|
MOA NG CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  30000. 00000 30000.00]  32000. 00000 32000. 00|
MOA NG CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL| 18000. 00000 18000. 00| 14000. 00000 14000. 00|
MOA NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 68, 000. 00| $ 70, 000. 00|
__________________________________________ e
CONTRACT TOTALS | $ 68, 000. 00| $ 70, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 651 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 36, 014. 00 ROUTE : 74
CALL ORDER . 651 CONTRACT I D : M -25454-A COUNTI ES : DEARBORN DECATUR
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT Rl PLEY
CONTRACT TI ME 50 CALENDAR DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 31-1489217 CUSTOM MOW NG $ 33, 900. 00 100. 0000%
2  35-2045735 J & M CONTRACTI NG | NC. $ 37, 200. 00 109. 7345%
3 31- 1626866 CLEAR VALLEY $ 43, 470. 00 128. 2300%
4 35-1636776 LI NKEL COVPANY $ 49, 000. 00 144.5427%
5 35-1606893 OLCO, I NC $ 67, 000. 00 197. 6401%
6  35-1991044 JOHNSON COVPANY, | NC. $ 80, 000. 00 235. 9882%
| (1) 31-1489217 | (2) 35-2045735 | (3) 31-1626866
| CUSTOM MOW NG | J & M CONTRACTI NG | NC. | CLEAR VALLEY
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 ROADSI DE MAI NTENANCE, MOW NG
I I |
0001 623-04884 1.000 cCyC| 12000. 00000 12000. 00| 16000. 00000 16000. 00| 13041. 00000 13041. 00
MOW NG, CYCLE NO 1 | | |
0002 623-04885 1.000 cCyC| 18000. 00000 18000. 00| 16000. 00000 16000. 00| 21735. 00000 21735. 00
MOW NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 cCyC| 3900. 00000 3900. 00| 5200. 00000 5200. 00| 8694. 00000 8694. 00
MOW NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 33, 900. 00| $ 37, 200. 00| $ 43, 470. 00
------------------------------------------ T ey
CONTRACT TOTALS | $ 33, 900. 00| $ 37, 200. 00| $ 43, 470. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/20/01
PAGE : 651 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 36, 014. 00 ROUTE : 74
CALL ORDER . 651 CONTRACT I D : M -25454-A COUNTI ES : DEARBORN DECATUR
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT Rl PLEY
SET- AS| DE :
| (4) 35-1636776 | (5) 35-1606893 | (6) 35-1991044
| LI NKEL COVPANY | OLCO, I NC. | JOHNSON COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ROADSI DE MAI NTENANCE, MOW NG
I I |
0001 623-04884 1.000 cyd| 19000. 00000 19000. 00| 21000. 00000 21000. 00| 30000. 00000 30000. 00
MON NG, CYCLE NO. 1 | | [
0002 623-04885 1.000 cyd| 26000. 00000 26000. 00| 32000. 00000 32000. 00| 30000. 00000 30000. 00
MON NG, CYCLE NO. 2 | | [
0003 623- 04886 1.000 cCyC| 4000. 00000 4000. 00| 14000. 00000 14000. 00| 20000. 00000 20000. 00
MON NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 49, 000. 00| $ 67, 000. 00| $ 80, 000. 00
__________________________________________ o
CONTRACT TOTALS | $ 49, 000. 00| $ 67, 000. 00| $ 80, 000. 00







